
From: Dobson, Barbara
To: Fields, Annette
Cc: Strickland, Ray
Subject: RE: EP-S5-15-01 TO# 68HE0419F0078 (Westside Lead (Pb) Site)_Accura Engineering & Consult Inc
Date: Wednesday, September 4, 2019 12:22:21 PM
Attachments: EP-S5-15-01 TO# 68HE0419F0078 (Westside Lead Site)_Accura Engineering & Consult Inc.pdf

ESSV_New TO_PWS_Westside Lead_082219.pdf

FYI

From: Oxford, Russell <Oxford.Russell@epa.gov> 
Sent: Wednesday, September 4, 2019 11:46 AM
To: Julia E Green <jgreen@accura.com>
Cc: Prashanthi Reddy <preddy@accura.com>; Dobson, Barbara <Dobson.Barbara@epa.gov>;
Pigram, Michael <Pigram.Michael@epa.gov>; Owens, Pamela <owens.pamela@epa.gov>; Group
DDC-Customer <DDC-Customer@epa.gov>
Subject: EP-S5-15-01 TO# 68HE0419F0078 (Westside Lead (Pb) Site)_Accura Engineering & Consult
Inc

Julie,
For your records, I have attached a copy of a new ESS Task Order.
Please acknowledge receipt.
Thank you.
RUSSELL T. OXFORD, M.S.
Contracting Officer
U.S. Environmental Protection Agency
Region 4, Acquisition Management Section
61 Forsyth Street SW
Atlanta, GA 30303
Phone: 404-562-8038
Email: oxford.russell@epa.gov

CONFIDENTIALITY NOTICE: ***This email may contain confidential business information (CBI) and/or source selection information.
Use of the information and attachments is restricted in accordance with the Federal Acquisition Regulations (FAR) Subpart 3.104-4***
This message is intended exclusively for the individual(s) or entity(s) to whom or to which it is addressed. This communication may contain
information that is proprietary, privileged, pre-decisional, confidential or otherwise legally exempt from disclosure. If you are not the named
addressee, you are not authorized to read, print, retain, copy, or disseminate this message or any part of it. If you have received this message in
error, please notify the sender immediately by e-mail and delete all copies of the message.
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mailto:Dobson.Barbara@epa.gov
mailto:/o=ExchangeLabs/ou=Exchange Administrative Group (FYDIBOHF23SPDLT)/cn=Recipients/cn=459e7ada28b949cba316fc34e635d0be-Fields, Annette
mailto:Strickland.Ray@epa.gov
mailto:oxford.russell@epa.gov



ORDER FOR SUPPLIES OR SERVICES


3. ORDER NO. 4. REQUISITION/REFERENCE NO.


PAGE   OF  PAGES


5. ISSUING OFFICE (Address correspondence to) b. STREET ADDRESS


IMPORTANT:  Mark all packages and papers with contract and/or order numbers. 1


1. DATE OF ORDER 2. CONTRACT NO. (If any) 6. SHIP TO:


a. NAME OF CONSIGNEE


c. CITY d. STATE e. ZIP CODE


7. TO:


a. NAME OF CONTRACTOR


f. SHIP VIA


8. TYPE OF ORDER


b. COMPANY NAME


c. STREET ADDRESS


d. CITY e. STATE f. ZIP CODE


9. ACCOUNTING AND APPROPRIATION DATA


a. PURCHASE b. DELIVERY


REFERENCE YOUR:


Please furnish the following on the terms 


and conditions specified on both sides of 


this order and on the attached sheet, if 


any, including delivery as indicated.


Except for billing instructions on the 


reverse, this delivery order is 


subject to instructions contained on 


this side only of this form and is 


issued subject to the terms and 


conditions of the above-numbered 


contract.


10. REQUISITIONING OFFICE


11. BUSINESS CLASSIFICATION   (Check appropriate box(es))


a. SMALL b. OTHER THAN SMALL c. DISADVANTAGED d. WOMEN-OWNED


13. PLACE OF


a. INSPECTION b. ACCEPTANCE


14. GOVERNMENT B/L NO. 15. DELIVER TO F.O.B. POINT 


ON OR BEFORE (Date)


16. DISCOUNT TERMS


17. SCHEDULE (See reverse for Rejections)


09/04/2019


68HE0419F0078 PR-R4-19-00483


Region 4


US Environmental Protection Agency


Atlanta Federal Center


61 Forsyth Street, SW


PRASHANTHI REDDY


ACCURA ENGINEERING AND CONSULTING SERVICES, INC.


3342 INTERNATIONAL PARK DR


ATLANTA GA 30316


See Schedule
12. F.O.B. POINT


05/18/2020


Region 4


US Environmental Protection Agency
Atlanta Federal Center


Atlanta GA 30303-3104


Region 4 - Superfund Office


0405/15/500122


ITEM NO.


(a)


SUPPLIES OR SERVICES


(b)


QUANTITY


ORDERED


(c)


UNIT


(d)


UNIT


PRICE


(e) 


AMOUNT


(f)


QUANTITY


ACCEPTED


(g)


X X


X


 3 


Destination Destination


Atlanta GA 30303-3104


61 Forsyth Street, SW


EP-S5-15-01/


f. SERVICE-DISABLED


VETERAN-OWNED


e. HUBZone


g. WOMEN-OWNED SMALL BUSINESS (WOSB)


 ELIGIBLE UNDER THE WOSB PROGRAM
h. EDWOSBX X


DUNS Number:  168562267
Task Order Type: Time and Materials
All invoices are approved by the contract
base level COR.
COR: Barbara (Niecy) Dobson
Phone 404-562-8878
Continued ...


19. GROSS SHIPPING WEIGHT18. SHIPPING POINT 20. INVOICE NO.


21. MAIL INVOICE TO:


a. NAME


b. STREET ADDRESS


(or P.O. Box)


c. CITY d. STATE e. ZIP CODE


SEE BILLING 


INSTRUCTIONS 


ON REVERSE


17(h)  


TOTAL


(Cont. 


pages)


17(i)


GRAND


TOTAL


$5,000.00


22. UNITED STATES OF 


AMERICA BY  (Signature)


23. NAME  (Typed)


TITLE: CONTRACTING/ORDERING OFFICER


Russell Oxford


$5,000.00


OPTIONAL FORM 347 (Rev. 2/2012) 


     Prescribed by GSA/FAR 48 CFR 53.213(f)


AUTHORIZED FOR LOCAL REPRODUCTION 


PREVIOUS EDITION NOT USABLE


09/04/2019


RTP Finance Center


US Environmental Protection Agency


RTP-Finance Center (AA216-01)


109 TW Alexander Drive


www2.epa.gov/financial/contracts


Durham NC 27711
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ORDER FOR SUPPLIES OR SERVICES 


SCHEDULE - CONTINUATION


CONTRACT NO.


AMOUNTUNIT


PRICE


UNITQUANTITY


ORDERED


SUPPLIES/SERVICESITEM NO.


IMPORTANT:  Mark all packages and papers with contract and/or order numbers.


ORDER NO.


QUANTITY


ACCEPTED


09/04/2019 68HE0419F0078


PAGE  NO


(a) (b) (c) (d) (e) (f) (g)


EP-S5-15-01/0405/15/500122


TOCOR: ANNETTE W. FIELDS Max Expire Date:


05/18/2020


Admin Office:


Region 4


US Environmental Protection Agency


Atlanta Federal Center


61 Forsyth Street, SW


Atlanta GA 30303-3104


Accounting Info:


18-T-04D-000EC7-2505-C482QV00-C001-1904DK900


7-001 BFY: 18 Fund: T Budget Org: 04D


Program (PRC): 000EC7 Budget (BOC): 2505


Job #: C482QV00 Cost: C001 DCN - Line ID:


1904DK9007-001


Period of Performance: 09/04/2018 to


05/18/2020


0001    This Task Order is issued to initiate a 5,000.00


Potentially Responsible Party (PRP) Search


at the Westside Lead (Pb) Site, as defined


in the attached Performance Work Statement


(PWS) dated 08/22/2019. The initial funding


is allocated to conduct a scoping meeting


and/or site survey. Allowable costs to


conduct a scoping meetings include Labor,


ODC, Travel and G&A costs. The contractor


shall submit finalized Staffing Plans and


Cost Proposals to the Agency within 15


business days after the scheduled scoping


meeting, in accordance with applicable


terms and conditions of the Region 4,


Enforcement Support Services (ESS)


contract. The Task Order is definitized


within 90 days following award. Reference


EPA Contract Number EP-S5-15-01 for clauses


that are applicable to this Task Order.


********************************************


Email invoices to: DDC-KInvoices@epa.gov.


The subject line of email messages shall


include the invoice number, the U.S.


Government contract, and the applicable


Task Order number.


Continued ...


Prescribed by GSA FAR (48 CFR) 53.213(f)


OPTIONAL FORM 348 (Rev. 4/2006)AUTHORIZED FOR LOCAL REPODUCTION


PREVIOUS EDITION NOT USABLE


TOTAL CARRIED FORWARD TO 1ST PAGE (ITEM 17(H)) $5,000.00
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ORDER FOR SUPPLIES OR SERVICES 


SCHEDULE - CONTINUATION


CONTRACT NO.


AMOUNTUNIT


PRICE


UNITQUANTITY


ORDERED


SUPPLIES/SERVICESITEM NO.


IMPORTANT:  Mark all packages and papers with contract and/or order numbers.


ORDER NO.


QUANTITY


ACCEPTED


09/04/2019 68HE0419F0078


PAGE  NO


(a) (b) (c) (d) (e) (f) (g)


EP-S5-15-01/0405/15/500122


For payment information and customer


services, contact the RTP Finance Center


Customer Service line at (919) 541-0616, or


by email at FSBCustomerServ@epa.gov,


reference your Task Order number.


For additional information, visit the


website:


https://www.epa.gov/financial/contracts


Invoices are processed in accordance with


the Prompt Payment Act (31 U.S.C. 3903) and


Office of Management and Budget (OMB)


Prescribed by GSA FAR (48 CFR) 53.213(f)


OPTIONAL FORM 348 (Rev. 4/2006)AUTHORIZED FOR LOCAL REPODUCTION


PREVIOUS EDITION NOT USABLE


TOTAL CARRIED FORWARD TO 1ST PAGE (ITEM 17(H)) $0.00
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PERFORMANCE WORK STATEMENT 
for 


ENFORCEMENT SUPPORT SERVICES 
 


Westside Lead Superfund Site 
Atlanta, Fulton County, Georgia 


Site ID Number: C482 
CERCLIS ID Number: GAN000407160 


 
U.S. EPA Region 4 Contract # EP-S5-15-01 


Task Order #: 68HE0419F0078 
 


August 22, 2019 
 


INTRODUCTION 
 
I. BACKGROUND 
 
The purpose of this Task Order (TO) is to conduct an Industrial Survey and Address 
Verifications at the Westside Lead Superfund Site (the Site). This Performance Work Statement 
(PWS) sets forth the framework and requirements for this TO. The goal is to perform the 
functions listed below of a Baseline PRP Search to gather evidentiary information on PRPs, with 
regard to liability and viability, and to conduct address verifications for the purpose of access for 
use in Superfund enforcement actions. The period of performance is the date of award through 
May 18, 2020, to include a 90-day extension beyond the contract expiration date in accordance 
with contract section I-73, FAR Clause 52.216-22, Indefinite Quantity (OCT 1995). 
 
 
The contractor is advised that the initial tasking is for the preparation of a baseline PRP Search 
and a subsequent modification may be considered for additional activities upon the approval of 
the staffing plan or baseline PRP Search. 
 
SITE DESCRIPTION 
 
In 2018, while performing research for a Doctoral thesis, a student from Emory University 
collected soil samples from gardens throughout Metro Atlanta, including urban gardens in 
Atlanta’s west-side neighborhoods. The student used an X-ray fluoroscope (XRF) to screen the 
soil for heavy metal contamination. Results at several parcels on the west side were above the 
EPA Removal Management Level (RML) for lead in residential soil of 400 parts per million 
(ppm). Additional investigation led to the discovery of industrial smelting waste (slag) on at least 
2 lots around Elm Street in English Avenue. This slag is a confirmed source of at least some of 
the heavy metal contamination. The Emory University student sent a report to an EPA Region 4 
employee that is also an instructor at Emory. EPA consulted with Georgia’s Environmental 
Protection Division (EPD) and in December of 2018, EPD requested EPA conduct a Removal 
Site Investigation. 
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EPA will be conducting a Removal Site Investigation to address contamination related to the 
application or illegal dumping of slag in the English Avenue community. EPA selected a two-
block area surrounding the slag piles, encompassing sixty properties, for further investigation. 
EPA is in the process of obtaining access agreements with the property owners and generating a 
sampling plan. EPA will collect and analyze soil samples from the properties and inform the 
residents/owners of the results. Although no final plans are yet in place, it is anticipated that soils 
above the RML will be excavated to protect the health of the residents. If the sampling indicates 
additional properties are impacted, the study area will be expanded as necessary until EPA feels 
the contamination is completely delineated. Currently, no responsible parties have been 
identified, but EPA investigators continue to research historical information to determine the 
source of the slag. 
 
Project Planning  
 
Project planning and managerial support involves planning for the execution and overall 
management of this TO. The technical and managerial activities required to develop the baseline 
PRP Search and the associated costs shall be developed during the planning phase and detailed in 
the staffing plan and cost estimate. 
 
STAFFING PLAN 
 
Prepare and submit a staffing plan that includes a detailed description of the tasks activities, 
performance monitoring, and overall management strategy. Typical activities involved in 
preparing the staffing plan include, but are not limited to the following: 
 


• Contacting the Task Order Contracting Officer Representative (TOCOR) within five (5) 
working days of Task Order award to schedule the scoping meeting to be held at the 
U.S. EPA Region 4 Office in Atlanta, GA. 


 
• Preparing and submitting a final staffing plan within fifteen (15) working days after the 


scoping meeting and/or site visit. The staffing plan shall include a detailed description of 
the technical approach for the baseline PRP search activities in accordance with the TO. 


 
• Preparing the estimated cost to complete the TO, including subcontractor costs. 


 
• Negotiating and preparing a revised staffing plan, if the contractor fails to meet the 


Region’s minimum standards.   
 
Project Management and Reporting 
 
PROJECT MANAGEMENT 
 
The contractor shall perform activities required to effectively manage the TO. These activities 
include, but are not limited to the following: 
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• Monitoring cost and progress 
• Preparing and submitting monthly progress reports that document monthly and 


cumulative cost, performance status, and technical progress 
• Preparing and submitting monthly invoices in accordance with the level of detail as 


specified in the contract 
• Participating in meetings; preparing and submitting meeting summaries 
• Reviewing background documents as directed by EPA 


 
TASK 1 POTENTIALLY RESPONSIBLE PARTY (PRP) SEARCHES 
 
PRP Search 


 
The Contractor shall perform a baseline PRP Search analysis that shall include the following 
activities: 
 


1) Review files, collect records and compile public records pertaining to the Site 
2) Evaluate Corporate PRPs 
3) Perform Title Search 


(a) obtain specific title documents or parcel maps, 
(b) conduct title search from the first industrial use and obtain all documents 


for this period that indicate current and/or past owner, lessors, and lessees, 
(c) Review and analyze all title documents in order to determine the 


ownership and condition of title during the period of operation (This may 
also include the preparation of title tree diagrams and accompanying 
narrative report), 


(d) Provide copies of title documents and a memorandum discussing 
conclusions of title analysis 


4) Regulatory History Search and Technical Search 
5) Conduct business status and financial research 
6) Prepare PRP Search Report 


 
1.1 Information Gathering/Records Collection Activities 
 
The contractor shall provide document management assistance to the EPA TOCOR. This may 
include but is not limited to the location, retrieval, transportation, restoration, indexing, security 
and reorganization of the Site records.   
 
1.2  PRP Name and Address Verification  
 
The contractor shall research address and verification of addresses as directed by the TOCOR. 
 
1.4 Analysis of PRP Search Information for Evidence of Liability 
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The Contractor shall collect and summarize information in support of enforcement actions to be 
taken by the Agency. 
 
1.6 Corporate Research and Financial Assessments 


The Contractor shall provide support to the Agency by building a case involving parent 
corporation, subsidiary liability, and ability-to-pay analyses as specified in the TO.  
 
1.7 Investigations 
 
The Contractor shall identify and pursue investigative leads, including locating individuals who 
may be knowledgeable about the site operations and waste-handling practices (e.g., current and 
former site employees), as well as PRPs (individuals and businesses) and their assets. 
 
1.8 Title Searches 
 
The Contractor shall conduct a title search or title commitment in order to identify past and 
present site owners (including lessees and operators), as well as owners of properties adjacent to 
the site and deliver to the Agency a Title Search Report/Industrial Survey summarizing the 
ownership history of the property(ies) involved. 
 


Industrial Survey 


Identify what businesses may have operated in the downtown metro Atlanta area within a 10 
miles radius of the site from the 1900s to present that may have produced slag or lead. Identify 
current and historical businesses within EPA approved area. Per the local librarian, City 
Directories, Google Earth database, telephone books, historical maps, County Library, GIS File, 
Sanborn Maps, Internet, State Records, etc. will be researched to determine origin of 
contamination.  Relevant city/county offices will be contacted to obtain (i.e., Zoning 
Department, Planning Department, etc.). Preparation of a report including a listing of entities 
identified and a summary of the research conducted. 
 
1.10 PRP Search Report 
 
The Contractor shall organize the information collected during the course of the tasked PRP 
search activities described above into a PRP Search Report that conforms to the standards 
described in the 2009 PRP Search Manual, as revised. 
 
TASK ORDER CLOSE-OUT 
 
The contractor shall perform the necessary activities to close out the TO in accordance with the 
contract requirements. Typical activities include, but are not limited to the following: 
 


• Packaging and returning documents to the government 
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• Preparing the closeout report in accordance with Regional guidance or other procedures 
as specified in the TO 


 
Place of Performance 
 
The work shall be performed at the Contractor’s site. Meetings shall be held in Region 4 Office 
or at the contractor’s office. 
 
Performance Measures and Expectation  
 
Performance Measures 
 


a) Clarity 
b) Completeness 
c) Cost 
d) Quality 
e) Timeliness 


 
Performance Expectations: 
 


• Clarity – The contractor’s deliverables must be concise and to the point so that the results 
of the PRP search are understandable. 


• Completeness – The contractor shall capture 100% of the data elements required by the 
baseline PRP Search. 


• Cost – The contractor’s costs will not exceed the approved TO budget for this TO.  EPA 
directed staffing plan modification would result in the contractor’s revised staffing plan. 


• Quality – The deliverable shall encompass all TO specifications and does not require 
significant revision(s) due to EPA’s TOCOR finding error(s) or omission(s). 


• Timeliness – 95% of all deliverables are received on time in accordance with the due date 
of the deliverable. 


 
REPORTING 
 
The contractor shall follow the requirements in the contract PWS for preparation of the monthly 
progress and financial reports (MPR).  Inclusive of the MPR requirements are reporting of the 
technical progress, deliverable status, financial status (costs and fees) and work assignment 
issues. 
 
The contractor shall receive, on a monthly basis, feedback of the TOCOR performance reviews.  
In the event that questions are raised during the monthly review process that requires additional 
information/support documentation, the contractor shall respond in writing to the TOCOR with a 
cc: to the PO. 
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 SCHEDULE OF DELIVERABLES 
 
The contractor shall perform/submit the following tasks and deliverables at the timeframe 
specified below: 
 
Deliverable         Due Date 
 
Staffing Plan........................................................................  15 days after Scoping Meeting 
Title Search/Industrial Survey ..................................... 6 weeks after staffing plan approval 
Operational History Search .......................................... 8 weeks after staffing plan approval 
Regulatory History Search ........................................... 8 weeks after staffing plan approval 
Technical Search .......................................................... 8 weeks after staffing plan approval 
Corporate History Research & Analysis ...................... 8 weeks after staffing plan approval 
Financial Research ....................................................... 9 weeks after staffing plan approval 
Document Retrieval & Management ........................... 8 weeks after staffing plan approval 
Research Addresses ..................................................... 6 weeks after staffing plan approval 
Draft Report ................................................................. 8 weeks after staffing plan approval 
Revision Report .......................... 10 days after receipt of EPA comments for each revision 
Final Report ................................................................... 5 days after final revision approval 
Task Order Close-Out Memorandum…………..2 months after receipt of final deliverable 
 
The estimated date for completion of all enforcement activities and closeout activities for this 
task order is May 18, 2020. 
 
Anticipated Travel Requirements 
 
The Contractor will be required to travel to the EPA Regional office in Atlanta, Georgia to 
retrieve and review EPA files. The Contractor, or designated sub-contractors, may be required to 
travel to and from the Westside Lead (Pb) Site in Atlanta, Georgia. 
 
U.S. EPA POC (Point of Contacts) 
 
Annette W. Fields, Senior Civil Investigator 
Environmental Protection Agency 
Superfund Enforcement & Information Management Branch 
61 Forsyth Street, SW 
Atlanta, Georgia 30303 
404-562-8893/Office 
404-606-0979/EPA Cell 
fields.annette@epa.gov 
 
 
 
 



mailto:fields.annette@epa.gov
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Contract Level COR / Project Officer: Barbara (Niecy) Dobson 
Environmental Protection Agency 
Superfund Resource Management Section 
61 Forsyth Street, SW 
Atlanta, Georgia 30303 
404-562-8878 
dobson.barbara@epa.gov 
 
Contracting Officer (CO): Russell Oxford 
Environmental Protection Agency 
Acquisitions Management Section 
61 Forsyth Street, SW 
Atlanta, Georgia 30303 
404-562-8038 
oxford.russell@epa.gov 
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ORDER FOR SUPPLIES OR SERVICES

3. ORDER NO. 4. REQUISITION/REFERENCE NO.

PAGE   OF  PAGES

5. ISSUING OFFICE (Address correspondence to) b. STREET ADDRESS

IMPORTANT:  Mark all packages and papers with contract and/or order numbers. 1

1. DATE OF ORDER 2. CONTRACT NO. (If any) 6. SHIP TO:

a. NAME OF CONSIGNEE

c. CITY d. STATE e. ZIP CODE

7. TO:

a. NAME OF CONTRACTOR

f. SHIP VIA

8. TYPE OF ORDER

b. COMPANY NAME

c. STREET ADDRESS

d. CITY e. STATE f. ZIP CODE

9. ACCOUNTING AND APPROPRIATION DATA

a. PURCHASE b. DELIVERY

REFERENCE YOUR:

Please furnish the following on the terms 

and conditions specified on both sides of 

this order and on the attached sheet, if 

any, including delivery as indicated.

Except for billing instructions on the 

reverse, this delivery order is 

subject to instructions contained on 

this side only of this form and is 

issued subject to the terms and 

conditions of the above-numbered 

contract.

10. REQUISITIONING OFFICE

11. BUSINESS CLASSIFICATION   (Check appropriate box(es))

a. SMALL b. OTHER THAN SMALL c. DISADVANTAGED d. WOMEN-OWNED

13. PLACE OF

a. INSPECTION b. ACCEPTANCE

14. GOVERNMENT B/L NO. 15. DELIVER TO F.O.B. POINT 

ON OR BEFORE (Date)

16. DISCOUNT TERMS

17. SCHEDULE (See reverse for Rejections)

09/04/2019

68HE0419F0078 PR-R4-19-00483

Region 4

US Environmental Protection Agency

Atlanta Federal Center

61 Forsyth Street, SW

PRASHANTHI REDDY

ACCURA ENGINEERING AND CONSULTING SERVICES, INC.

3342 INTERNATIONAL PARK DR

ATLANTA GA 30316

See Schedule
12. F.O.B. POINT

05/18/2020

Region 4

US Environmental Protection Agency
Atlanta Federal Center

Atlanta GA 30303-3104

Region 4 - Superfund Office

0405/15/500122

ITEM NO.

(a)

SUPPLIES OR SERVICES

(b)

QUANTITY

ORDERED

(c)

UNIT

(d)

UNIT

PRICE

(e) 

AMOUNT

(f)

QUANTITY

ACCEPTED

(g)

X X

X

 3 

Destination Destination

Atlanta GA 30303-3104

61 Forsyth Street, SW

EP-S5-15-01/

f. SERVICE-DISABLED

VETERAN-OWNED

e. HUBZone

g. WOMEN-OWNED SMALL BUSINESS (WOSB)

 ELIGIBLE UNDER THE WOSB PROGRAM
h. EDWOSBX X

DUNS Number:  168562267
Task Order Type: Time and Materials
All invoices are approved by the contract
base level COR.
COR: Barbara (Niecy) Dobson
Phone 404-562-8878
Continued ...

19. GROSS SHIPPING WEIGHT18. SHIPPING POINT 20. INVOICE NO.

21. MAIL INVOICE TO:

a. NAME

b. STREET ADDRESS

(or P.O. Box)

c. CITY d. STATE e. ZIP CODE

SEE BILLING 

INSTRUCTIONS 

ON REVERSE

17(h)  

TOTAL

(Cont. 

pages)

17(i)

GRAND

TOTAL

$5,000.00

22. UNITED STATES OF 

AMERICA BY  (Signature)

23. NAME  (Typed)

TITLE: CONTRACTING/ORDERING OFFICER

Russell Oxford

$5,000.00

OPTIONAL FORM 347 (Rev. 2/2012) 

     Prescribed by GSA/FAR 48 CFR 53.213(f)

AUTHORIZED FOR LOCAL REPRODUCTION 

PREVIOUS EDITION NOT USABLE

09/04/2019

RTP Finance Center

US Environmental Protection Agency

RTP-Finance Center (AA216-01)

109 TW Alexander Drive

www2.epa.gov/financial/contracts

Durham NC 27711
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ORDER FOR SUPPLIES OR SERVICES 

SCHEDULE - CONTINUATION

CONTRACT NO.

AMOUNTUNIT

PRICE

UNITQUANTITY

ORDERED

SUPPLIES/SERVICESITEM NO.

IMPORTANT:  Mark all packages and papers with contract and/or order numbers.

ORDER NO.

QUANTITY

ACCEPTED

09/04/2019 68HE0419F0078

PAGE  NO

(a) (b) (c) (d) (e) (f) (g)

EP-S5-15-01/0405/15/500122

TOCOR: ANNETTE W. FIELDS Max Expire Date:

05/18/2020

Admin Office:

Region 4

US Environmental Protection Agency

Atlanta Federal Center

61 Forsyth Street, SW

Atlanta GA 30303-3104

Accounting Info:

18-T-04D-000EC7-2505-C482QV00-C001-1904DK900

7-001 BFY: 18 Fund: T Budget Org: 04D

Program (PRC): 000EC7 Budget (BOC): 2505

Job #: C482QV00 Cost: C001 DCN - Line ID:

1904DK9007-001

Period of Performance: 09/04/2018 to

05/18/2020

0001    This Task Order is issued to initiate a 5,000.00

Potentially Responsible Party (PRP) Search

at the Westside Lead (Pb) Site, as defined

in the attached Performance Work Statement

(PWS) dated 08/22/2019. The initial funding

is allocated to conduct a scoping meeting

and/or site survey. Allowable costs to

conduct a scoping meetings include Labor,

ODC, Travel and G&A costs. The contractor

shall submit finalized Staffing Plans and

Cost Proposals to the Agency within 15

business days after the scheduled scoping

meeting, in accordance with applicable

terms and conditions of the Region 4,

Enforcement Support Services (ESS)

contract. The Task Order is definitized

within 90 days following award. Reference

EPA Contract Number EP-S5-15-01 for clauses

that are applicable to this Task Order.

********************************************

Email invoices to: DDC-KInvoices@epa.gov.

The subject line of email messages shall

include the invoice number, the U.S.

Government contract, and the applicable

Task Order number.

Continued ...

Prescribed by GSA FAR (48 CFR) 53.213(f)

OPTIONAL FORM 348 (Rev. 4/2006)AUTHORIZED FOR LOCAL REPODUCTION

PREVIOUS EDITION NOT USABLE

TOTAL CARRIED FORWARD TO 1ST PAGE (ITEM 17(H)) $5,000.00
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PERFORMANCE WORK STATEMENT 
for 

ENFORCEMENT SUPPORT SERVICES 
 

Westside Lead Superfund Site 
Atlanta, Fulton County, Georgia 

Site ID Number: C482 
CERCLIS ID Number: GAN000407160 

 
U.S. EPA Region 4 Contract # EP-S5-15-01 

Task Order #: 68HE0419F0078 
 

August 22, 2019 
 

INTRODUCTION 
 
I. BACKGROUND 
 
The purpose of this Task Order (TO) is to conduct an Industrial Survey and Address 
Verifications at the Westside Lead Superfund Site (the Site). This Performance Work Statement 
(PWS) sets forth the framework and requirements for this TO. The goal is to perform the 
functions listed below of a Baseline PRP Search to gather evidentiary information on PRPs, with 
regard to liability and viability, and to conduct address verifications for the purpose of access for 
use in Superfund enforcement actions. The period of performance is the date of award through 
May 18, 2020, to include a 90-day extension beyond the contract expiration date in accordance 
with contract section I-73, FAR Clause 52.216-22, Indefinite Quantity (OCT 1995). 
 
 
The contractor is advised that the initial tasking is for the preparation of a baseline PRP Search 
and a subsequent modification may be considered for additional activities upon the approval of 
the staffing plan or baseline PRP Search. 
 
SITE DESCRIPTION 
 
In 2018, while performing research for a Doctoral thesis, a student from Emory University 
collected soil samples from gardens throughout Metro Atlanta, including urban gardens in 
Atlanta’s west-side neighborhoods. The student used an X-ray fluoroscope (XRF) to screen the 
soil for heavy metal contamination. Results at several parcels on the west side were above the 
EPA Removal Management Level (RML) for lead in residential soil of 400 parts per million 
(ppm). Additional investigation led to the discovery of industrial smelting waste (slag) on at least 
2 lots around Elm Street in English Avenue. This slag is a confirmed source of at least some of 
the heavy metal contamination. The Emory University student sent a report to an EPA Region 4 
employee that is also an instructor at Emory. EPA consulted with Georgia’s Environmental 
Protection Division (EPD) and in December of 2018, EPD requested EPA conduct a Removal 
Site Investigation. 
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EPA will be conducting a Removal Site Investigation to address contamination related to the 
application or illegal dumping of slag in the English Avenue community. EPA selected a two-
block area surrounding the slag piles, encompassing sixty properties, for further investigation. 
EPA is in the process of obtaining access agreements with the property owners and generating a 
sampling plan. EPA will collect and analyze soil samples from the properties and inform the 
residents/owners of the results. Although no final plans are yet in place, it is anticipated that soils 
above the RML will be excavated to protect the health of the residents. If the sampling indicates 
additional properties are impacted, the study area will be expanded as necessary until EPA feels 
the contamination is completely delineated. Currently, no responsible parties have been 
identified, but EPA investigators continue to research historical information to determine the 
source of the slag. 
 
Project Planning  
 
Project planning and managerial support involves planning for the execution and overall 
management of this TO. The technical and managerial activities required to develop the baseline 
PRP Search and the associated costs shall be developed during the planning phase and detailed in 
the staffing plan and cost estimate. 
 
STAFFING PLAN 
 
Prepare and submit a staffing plan that includes a detailed description of the tasks activities, 
performance monitoring, and overall management strategy. Typical activities involved in 
preparing the staffing plan include, but are not limited to the following: 
 

• Contacting the Task Order Contracting Officer Representative (TOCOR) within five (5) 
working days of Task Order award to schedule the scoping meeting to be held at the 
U.S. EPA Region 4 Office in Atlanta, GA. 

 
• Preparing and submitting a final staffing plan within fifteen (15) working days after the 

scoping meeting and/or site visit. The staffing plan shall include a detailed description of 
the technical approach for the baseline PRP search activities in accordance with the TO. 

 
• Preparing the estimated cost to complete the TO, including subcontractor costs. 

 
• Negotiating and preparing a revised staffing plan, if the contractor fails to meet the 

Region’s minimum standards.   
 
Project Management and Reporting 
 
PROJECT MANAGEMENT 
 
The contractor shall perform activities required to effectively manage the TO. These activities 
include, but are not limited to the following: 
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• Monitoring cost and progress 
• Preparing and submitting monthly progress reports that document monthly and 

cumulative cost, performance status, and technical progress 
• Preparing and submitting monthly invoices in accordance with the level of detail as 

specified in the contract 
• Participating in meetings; preparing and submitting meeting summaries 
• Reviewing background documents as directed by EPA 

 
TASK 1 POTENTIALLY RESPONSIBLE PARTY (PRP) SEARCHES 
 
PRP Search 

 
The Contractor shall perform a baseline PRP Search analysis that shall include the following 
activities: 
 

1) Review files, collect records and compile public records pertaining to the Site 
2) Evaluate Corporate PRPs 
3) Perform Title Search 

(a) obtain specific title documents or parcel maps, 
(b) conduct title search from the first industrial use and obtain all documents 

for this period that indicate current and/or past owner, lessors, and lessees, 
(c) Review and analyze all title documents in order to determine the 

ownership and condition of title during the period of operation (This may 
also include the preparation of title tree diagrams and accompanying 
narrative report), 

(d) Provide copies of title documents and a memorandum discussing 
conclusions of title analysis 

4) Regulatory History Search and Technical Search 
5) Conduct business status and financial research 
6) Prepare PRP Search Report 

 
1.1 Information Gathering/Records Collection Activities 
 
The contractor shall provide document management assistance to the EPA TOCOR. This may 
include but is not limited to the location, retrieval, transportation, restoration, indexing, security 
and reorganization of the Site records.   
 
1.2  PRP Name and Address Verification  
 
The contractor shall research address and verification of addresses as directed by the TOCOR. 
 
1.4 Analysis of PRP Search Information for Evidence of Liability 
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The Contractor shall collect and summarize information in support of enforcement actions to be 
taken by the Agency. 
 
1.6 Corporate Research and Financial Assessments 

The Contractor shall provide support to the Agency by building a case involving parent 
corporation, subsidiary liability, and ability-to-pay analyses as specified in the TO.  
 
1.7 Investigations 
 
The Contractor shall identify and pursue investigative leads, including locating individuals who 
may be knowledgeable about the site operations and waste-handling practices (e.g., current and 
former site employees), as well as PRPs (individuals and businesses) and their assets. 
 
1.8 Title Searches 
 
The Contractor shall conduct a title search or title commitment in order to identify past and 
present site owners (including lessees and operators), as well as owners of properties adjacent to 
the site and deliver to the Agency a Title Search Report/Industrial Survey summarizing the 
ownership history of the property(ies) involved. 
 

Industrial Survey 

Identify what businesses may have operated in the downtown metro Atlanta area within a 10 
miles radius of the site from the 1900s to present that may have produced slag or lead. Identify 
current and historical businesses within EPA approved area. Per the local librarian, City 
Directories, Google Earth database, telephone books, historical maps, County Library, GIS File, 
Sanborn Maps, Internet, State Records, etc. will be researched to determine origin of 
contamination.  Relevant city/county offices will be contacted to obtain (i.e., Zoning 
Department, Planning Department, etc.). Preparation of a report including a listing of entities 
identified and a summary of the research conducted. 
 
1.10 PRP Search Report 
 
The Contractor shall organize the information collected during the course of the tasked PRP 
search activities described above into a PRP Search Report that conforms to the standards 
described in the 2009 PRP Search Manual, as revised. 
 
TASK ORDER CLOSE-OUT 
 
The contractor shall perform the necessary activities to close out the TO in accordance with the 
contract requirements. Typical activities include, but are not limited to the following: 
 

• Packaging and returning documents to the government 
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• Preparing the closeout report in accordance with Regional guidance or other procedures 
as specified in the TO 

 
Place of Performance 
 
The work shall be performed at the Contractor’s site. Meetings shall be held in Region 4 Office 
or at the contractor’s office. 
 
Performance Measures and Expectation  
 
Performance Measures 
 

a) Clarity 
b) Completeness 
c) Cost 
d) Quality 
e) Timeliness 

 
Performance Expectations: 
 

• Clarity – The contractor’s deliverables must be concise and to the point so that the results 
of the PRP search are understandable. 

• Completeness – The contractor shall capture 100% of the data elements required by the 
baseline PRP Search. 

• Cost – The contractor’s costs will not exceed the approved TO budget for this TO.  EPA 
directed staffing plan modification would result in the contractor’s revised staffing plan. 

• Quality – The deliverable shall encompass all TO specifications and does not require 
significant revision(s) due to EPA’s TOCOR finding error(s) or omission(s). 

• Timeliness – 95% of all deliverables are received on time in accordance with the due date 
of the deliverable. 

 
REPORTING 
 
The contractor shall follow the requirements in the contract PWS for preparation of the monthly 
progress and financial reports (MPR).  Inclusive of the MPR requirements are reporting of the 
technical progress, deliverable status, financial status (costs and fees) and work assignment 
issues. 
 
The contractor shall receive, on a monthly basis, feedback of the TOCOR performance reviews.  
In the event that questions are raised during the monthly review process that requires additional 
information/support documentation, the contractor shall respond in writing to the TOCOR with a 
cc: to the PO. 
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 SCHEDULE OF DELIVERABLES 
 
The contractor shall perform/submit the following tasks and deliverables at the timeframe 
specified below: 
 
Deliverable         Due Date 
 
Staffing Plan........................................................................  15 days after Scoping Meeting 
Title Search/Industrial Survey ..................................... 6 weeks after staffing plan approval 
Operational History Search .......................................... 8 weeks after staffing plan approval 
Regulatory History Search ........................................... 8 weeks after staffing plan approval 
Technical Search .......................................................... 8 weeks after staffing plan approval 
Corporate History Research & Analysis ...................... 8 weeks after staffing plan approval 
Financial Research ....................................................... 9 weeks after staffing plan approval 
Document Retrieval & Management ........................... 8 weeks after staffing plan approval 
Research Addresses ..................................................... 6 weeks after staffing plan approval 
Draft Report ................................................................. 8 weeks after staffing plan approval 
Revision Report .......................... 10 days after receipt of EPA comments for each revision 
Final Report ................................................................... 5 days after final revision approval 
Task Order Close-Out Memorandum…………..2 months after receipt of final deliverable 
 
The estimated date for completion of all enforcement activities and closeout activities for this 
task order is May 18, 2020. 
 
Anticipated Travel Requirements 
 
The Contractor will be required to travel to the EPA Regional office in Atlanta, Georgia to 
retrieve and review EPA files. The Contractor, or designated sub-contractors, may be required to 
travel to and from the Westside Lead (Pb) Site in Atlanta, Georgia. 
 
U.S. EPA POC (Point of Contacts) 
 
Annette W. Fields, Senior Civil Investigator 
Environmental Protection Agency 
Superfund Enforcement & Information Management Branch 
61 Forsyth Street, SW 
Atlanta, Georgia 30303 
404-562-8893/Office 
404-606-0979/EPA Cell 
fields.annette@epa.gov 
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Contract Level COR / Project Officer: Barbara (Niecy) Dobson 
Environmental Protection Agency 
Superfund Resource Management Section 
61 Forsyth Street, SW 
Atlanta, Georgia 30303 
404-562-8878 
dobson.barbara@epa.gov 
 
Contracting Officer (CO): Russell Oxford 
Environmental Protection Agency 
Acquisitions Management Section 
61 Forsyth Street, SW 
Atlanta, Georgia 30303 
404-562-8038 
oxford.russell@epa.gov 
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